

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**Resurfacing 2012-2
Local Roads (South)
Project No. E9020
December 13, 2011**

ADDENDUM NO. 2

Proposals Received Until DECEMBER 15, 2011 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Contractor to pay special attention to the Cobb County Water System Details, provided with addendum.

I. QUESTIONS/ANSWERS

- Q. The only pay items for striping are for thermoplastic 24" and thermoplastic 8". In the past Cobb Co. has paid for any temporary striping (paint) that would be needed on the project. Is it safe to assume that the contractor will not be required to paint the 24" and 8" items before the thermoplastic is placed?
- A. **Pre-mark existing with tape until permanent thermo markings can go in.**
- Q. Black Bear Dr. and Fox Ln. both have existing side parking areas. Will these areas be edge milled and paved?
- A. **Yes, those areas are in the right of way.**
- Q. Pinecrest Rd. has an existing 4" or 5" solid yellow stripe for a centerline. Will this centerline be replaced after the road has been resurfaced. There is not a pay item to cover this item.
- A. **At this time there is no intention to put back any centerline markings on a residential street. If it's decided to stripe later then the cost will be covered in Construction Allowance.**

ADDENDUM No. 2
December 13, 2011
Resurfacing 2012-2
Local Roads (South)
Project No. E9020
Page 2



Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

cc: *Electronic copies:*

John Flood, Cobb County Purchasing (w/hard copy)
Bob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
Wade Kelly, CCDOT Construction
Joé Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Denise Hatabian, CCDOT Construction
Mike Lehner, CCDOT Construction
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction