

COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Six Flags Drive Sidewalks
Project No. D7030
GDOT No. TEE-0008-00(104)
January 18, 2012

ADDENDUM NO. 1

Proposals Received Until January 26, 2012 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and must use the attached revised bid schedule of items stamped Addendum No. 1.**

I. PREBID CONFERENCE

Minutes of the Prebid Conference held on Tuesday January 17, 2012, are attached.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Contractor will be required to pickup mast arms and equipment for the Pedestrian Hybrid Beacon from Cobb County Department of Transportation, 1890 County Services Parkway, Marietta, Ga. 30008.

The Pedestrian Hybrid Beacon must be installed and operational within 120 consecutive calendar days from the issuance of the notice to proceed. Liquidated damages in the amount of \$500.00 a day will apply for failure to complete the beacon within the 120 days.

Please see note on Parcel #26, the wall construction must be completed within 90 consecutive calendar days of when the contractor begins the wall. Liquidated damages in the amount of \$1,000.00 will apply for failure to complete the wall within the 90 days.

II. BID SCHEDULE

DELETED:

Pay Item #610-0110, Remove Bus Shelter, 2EA
Pay Item #611-4990, Reset Bus Shelter, 2 EA

REVISED:

Pay Item #639-3004, Steel Strain Pole, TP IV, 2 EA
DESC: With 45'-FT Mast Arm, for foundation and installation only

ADDENDUM NO. 1

ADDENDUM No. 1
January 18, 2012
Six Flags Drive Sidewalks
Project No. D7030
GDOT No. TEE-0008-00(104)
Page 2

III. QUESTIONS/ANSWERS

Q. There are two pay items associated with relocating bus shelters. Will it be the contractor's responsibility to remove and reset the shelters?

A. **No, the pay items for remove and reset bus shelters will be deleted. Two weeks prior to the existing shelters being in the way of construction, the contractor will notify David Jackson of CCT at David.Jackson@cobbcounty.org and copy the project engineer. Mr. Jackson will have the shelters removed (above ground structures only) by others. No additional payment shall be made for this coordination.**

After the shelters are removed the bus stops will be maintained during the life of the construction project but may be shifted as needed to avoid construction. Any and all cost associated with this requirement shall be included in the price for Grading Complete.

Once the Contractor is ready for the new shelters, the Contractor will contact David Jackson and he will have the shelters installed.

Questions should be sent via email, no later than 2:00 p.m. on Monday, January 23, 2012, to purchasing@cobbcounty.org



Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

cc: *Electronic copies:*

John Flood, Cobb County Purchasing (w/hard copy)
RS Bob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
Wade Kelly, CCDOT Construction
AK Joe Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
SM Donna Camp, CCDOT Construction
Scott Jordan, CCDOT Engineering
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction
Attachment: Prebid Minutes & Revised Bid Schedule

ADDENDUM NO. 1

**Six Flags Drive Sidewalks
Project No. D7030
GDOT No. TEE-0008-00(104), P.I. No. 0008104
PREBID CONFERENCE
Bid Date: January 26, 2012 – 12:00 Noon Local Time**

DATE: January 17, 2012

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (1) This is the Prebid Conference for Cobb DOT PROJECT NO. D7030C, Six Flags Drive Sidewalks, Bids will be received until 12:00 noon on January 26, 2012, at Cobb County Purchasing Department, 1772 County Services Parkway, Marietta, Georgia. Bids will be opened and read aloud at 2:00 p.m. at the Cobb County Purchasing Department, 1772 County Services Parkway.

NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE. Those received late will be unopened. All bidders must be on record with Cobb County as having purchased plans and specifications. All bids shall be submitted on the Bid Proposal Form. Any revisions made on the outside of the envelope will not be accepted.

Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.

The completion date for this project is 270 consecutive calendar days after issuance of the Notice to Proceed.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

- (2) **Introduction of Special Representatives in attendance.**
- (3) **Project Description:**

Project consists of the addition of sidewalk from Crestside Drive to the Interstate 20 westbound on ramp on the south side of the road. The project will also fill in any sidewalk gaps on the north side of Six Flags Drive within the project limits. In addition to sidewalk, two signals will be upgraded to provide pedestrian signals. A Pedestrian Hybrid Beacon will also be added near the midpoint of the project.

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or subcontractors who have been prequalified with Cobb County Water System are allowed to perform water and sewer relocation work associated with this project. Bidders or their water/sewer subcontractor are required to have a State of Georgia Utility Contractor License.

(4) Bid Proposal and Contract Documents:

A Notice of Intent is required on this project.

The **Contractor** must meet the current bid requirements of the Georgia Department of Transportation.

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

The **Contractor** and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." The Contractor must execute **and submit at the time of the bid** the "Contractor Affidavit and Agreement," (Page 1.14) **or bid will be determined non-responsive and will be disqualified.**

Project is funded by Federal, State and/or local funds. Accordingly, the successful bidder will be required to comply with all applicable Federal and State rules and regulations, as well as those of Cobb County. Project must conform to all Americans with Disabilities Act (ADA) regulations.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 10% has been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so. **Davis-Bacon wage rates for Cobb County, GA will also apply.**

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EE0) office.

The **Contractor** must submit a DBE participation report to the **County** prior to beginning work on the project. **A monthly DBE utilization report must be submitted with each monthly invoice.** A final DBE report must be submitted at the end of the project. If DBE participation changes during the course of the project, an updated participation report must be submitted to the **County** at the time of such change. The **County** strongly supports DBE participation in all contracts.

(5) Utility Issues:

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages.

This project is considered by the UPC to be a large ticket item.

The following utility companies have facilities on the project: CCWS, CCMWA, Austell Gas, AT&T, Comcast, Greystone and Georgia Power.

**PREBID CONFERENCE
MEETING MINUTES
Six Flags Drive Sidewalks
Project No. D7030
January 17, 2012
Page 3**

(6) Right-of-Way:

All Parcels have been acquired.

(7) Special Items to Note:

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., side drain pipe may be per GDOT selection chart.

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain the Engineer's approval of the "best fit" profile and cross slope, to minimize leveling requirements of the existing roadway. The Contractor must get the Engineer's approval of the proposed best fit before beginning widening and reconstruction

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod, seeded grass shall be replaced with seed. There is a pay item for sod to be used in yards and beauty strip.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final acceptance.


(8) Review:

Section 150 Traffic Control

Section 150.08 Enforcement

(9) Questions and Answers:

(10) Questions should be sent via email, no later than 2:00 p.m. on Monday, January 23, 2012, to purchasing@cobbcounty.org



Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Six Flags Drive Sidewalks
PROJECT NO. D7030C

GDOT No. TEE-0008-00(104), P.I. No. 0008104

Pre-Bid Conference

Tuesday, January 17, 2012, 10:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Darryl Dardar	Parker Fry, LLC	O 678-249-8401 F	dardar@comcast.net
JIM PEEK	C.W. MATTHEWS CONTRACTING	O 770-422-7320 F 770-422-9361	jpeek@cwmatthews.com
Donna Camp	CCDOT Arcadis	O 770-528-1642 F 770-528-2129	DCamp@cobbcountry.org
Andy Rikard	CCDOT / Arcadis	O 770-528-3660 F	andy.rikard@cobbcountry.org
Ritanza Hall	HFI Concrete Subcontractors, Inc.	O 7-469-1159 F 4-591-2333	info@hficoncrete.com
Jeremy Worthington	Blount	O 7-541-7333 F 7-541-7340	worthington@blountconstruction.com

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Six Flags Drive Sidewalks
PROJECT NO. D7030C

GDOT No. TEE-0008-00(104), P.I. No. 0008104

Pre-Bid Conference

Tuesday, January 17, 2012, 10:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
TOM ADLCE	SP&C Inc	O 404 508-2481 F 404 508-2483	s.dandlince@yahoo.com
MIKE JEFFERSON	MOPAC	O 404-872-0434 F 404-892-0520	mjefferson@mopac.biz
TED HARRIS	Cobb DOT	O 770-528-1668 F	ted.harris@cobbcounty.org
GROTT JORDAN	CCDOT	O 770-528-3685 F	grott.jordan@cobbcounty.org
JOE ALEXANDER	CCDOT	O 770-528-1663 F	joe.alexander@cobbcounty.org
RICK HOLLONZ	Urey Companies	O 770-500-3340 & 206 F 770-500-3342	rick.hollonz@ureycompanies.com

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Six Flags Drive Sidewalks
PROJECT NO. D7030C

GDOT No. TEE-0008-00(104), P.I. No. 0008104

Pre-Bid Conference

Tuesday, January 17, 2012, 10:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Amish Isluk	D'BABS Construction Inc	O 404-559-8889	D'BABS.AG@Comcast.com
		F 404-559-8882	dbs.s.ag@Comcast.com
Stephanie Brice	Cobb Purchasing	O 770-528-8400	Stephanie.brice@Cobbcounty.org
		F 770-528-8409	
		O	
		F	
		O	
		F	
		O	
		F	
		O	
		F	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 1 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:MSC MISCELLANEOUS

Line No.	Approx Quant.	Item	Unit Price	Amount
5	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	FIXED	\$75,000.00
10	2.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS Desc: PEACH ROAD SIGN	\$100.00	\$200.00
15	4.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	\$100.00	\$400.00
TOTAL			MISCELLANEOUS	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 2 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
20	6.00 EA	005-0023 ADA RAMPS		
25	1.00 LS	150-1000 TRAFFIC CONTROL		
30	5.00 ACR	163-0232 TEMPORARY GRASSING		
35	40.00 TON	163-0240 MULCH		
40	75.00 EA	163-0527 CONSTRUCT & REMOVE RIP RAP CHECK DAMS Desc: STN P RIPRAP/SN BAG		
45	2.00 EA	163-0540 CONTRUCT AND REMOVE RETROFIT		
50	23.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS Desc: TP F		
55	2.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS Desc: TP P		
60	1,910.00 LF	165-0030 MAINTENANCE OF TEMPORARY SILT FENCE - TP C		
65	75.00 LF	165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES		
70	2.00 EA	165-0095 MAINTENANCE OF RETROFIT		
75	23.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 3 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
80	4.00 EA	167-1000A WATER QUALITY MONITORING AND SAMPLING		
85	12.00 MO	167-1500 WATER QUALITY INSPECTION		
90	3,820.00 LF	171-0030 TEMPORARY SILT FENCE, TYPE C		
95	1.00 LS	210-0100 GRADING COMPLETE		
100	1,000.00 TON	310-1101 GR AGGR BASE CRS, INCL MATL		
105	100.00 TON	402-3113 RECYC ASP CON 12.5MM SUPERPAVE, GP1OR2, INC BIT&HL		
110	265.00 TON	402-3121 RECYC ASP CON 25MM SUPERPAVE, GP1OR2, INC BIT & HL		
115	135.00 TON	402-3190 RECY ASPH CONC 19MM SUPERPAVE, GP1 OR 2 INCL BM&HL		
120	245.00 SY	441-0014 DRIVEWAY CONCRETE, 4 IN THICKNESS		
125	90.00 SY	441-0016 DRIVEWAY CONCRETE, 6 IN THICKNESS		
130	3,465.00 SY	441-0104 CONC SIDEWALK, 4 IN		
135	250.00 SY	441-0106 CONC SIDEWALK, 6 IN		
140	275.00 SY	441-4020 CONC VALLEY GUTTER, 6 IN		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 4 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
145	1,915.00 LF	441-6222 CONC CURB & GUTTER, 8" X 30", TYPE 2		
150	4.00 CY	500-3200 CLASS B CONCRETE Desc: BUS STOP PAD		
155	40.00 CY	500-3201 CLASS B CONCRETE, RETAINING WALL Desc: AND SW WALL		
160	45.00 LF	515-2015 GALV STEEL PIPE HANDRAIL Desc: ON TOP OF RETAINING WALL		
165	650.00 LF	550-1180 STORM DRAIN PIPE, 18 IN, H 1-10		
170	30.00 LF	550-2150 SIDE DRAIN PIPE, 15 IN, H 1-10		
175	3.00 EA	550-4115 FLARED END SECTION, 15 IN, SIDE DRAIN		
180	3.00 EA	550-4118 FLARED END SECTION, 18 IN, SIDE DRAIN		
185	3.00 EA	550-4218 FLARED END SECTION, 18 IN, STORM DRAIN		
190	70.00 SY	603-2181 STONE DUMPED RIP RAP, TP 3, 18 IN		
195	2.00 EA	611-3010 RECONSTR DROP INLET, GP 1		
200	115.00 LF	615-1200 DIRECTIONAL BORE Desc: 6 IN		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 5 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
205	9.00 EA	634-1200 RIGHT OF WAY MARKER		
210	35.00 EA	634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN		
215	9.00 SF	636-1029 HWY SIGN, TP 2 MATL, REFL SH TP 3		
220	15.00 LF	636-2005 PAINTED "U" CHANNEL POST, TP 3		
225	2.00 EA	639-3004 STEEL STRAIN POLE, TP IV Desc: WITH 45-FT Mast Arm, For Foundation & Install Only		
230	1.00 EA	639-4004 STRAIN POLE, TP IV		
235	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 1 - FACTORY SHOALS RD		
240	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 2 - RIVERSIDE PKWY		
245	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 3 - PEDESTRIAN HYBRID BEACON		
250	140.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
255	1,700.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
260	6.00 EA	668-1100 CATCH BASIN, GP 1		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 6 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
265	3.00 EA	668-2100 DROP INLET, GP 1		
270	3.00 ACR	700-6910 PERMANENT GRASSING		
275	2.00 TON	700-7000 AGRICULTURAL LIME		
280	1.50 TON	700-8000 FERTILIZER MIXED GRADE		
285	1,200.00 SY	700-9300A SOD Desc: Bermuda		
290	795.00 SY	716-2000 EROSION CONTROL MATS, SLOPES		
TOTAL			ROADWAY	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 7 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
295	40.00 LF	670-C017* 6" WATER MAIN (DI)		
300	2,900.00 LF	670-C018* 8" WATER MAIN (DI)		
305	60.00 LF	670-C111 8 IN DIP (CL50) SJ WATER MAIN, 0-4 FT DEEPER		
310	260.00 LF	671-C004 8 IN. DIA. FREE BORE		
315	80.00 LF	671-C012 16 IN. DIA. BORE AND CASING		
320	1.00 EA	671-C120 ADJUST EXISTING WATER METER TO GRADE Desc: 3/4 inch		
325	1.00 EA	672-C034 ABANDON EXISTING 3/4-INCH SERVICE LINE AT MAIN		
330	1.00 EA	672-C039 ABANDON EXISTING WATER MAIN IN PLACE 6 IN.		
335	3.00 EA	672-C040 ABANDON EXISTING WATER MAIN IN PLACE 8 IN.		
340	10.00 EA	672-C121 6 IN. GATE VALVE		
345	5.00 EA	672-C122 8 IN. GATE VALVE		
350	4.00 EA	672-C150B ABANDON EXISTING GATE VALVE, OUT OF PAVEMENT		
355	2.00 EA	672-C155 ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 8 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group:W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
360	12.00 EA	672-C156 ADJUST EXISTING VALVE BOX TO GRADE OUT OF PAVEMENT		
365	0.15 TON	672-C164 6 IN. MJ MISC. FITTINGS		
370	0.95 TON	672-C165 8 IN. MJ MISC. FITTINGS		
375	5.00 EA	672-C473 THREE-WAY FIRE HYDRANT 4 FT. BURY		
380	1.00 EA	672-C479 RELOCATE EXISTING FIRE HYDRANT Desc: HORIZONTAL EXTENSION		
385	3.00 VF	672-C480 FIRE HYDRANT EXTENSION		
390	5.00 EA	672-C485 6X13 ANCHOR COUPLING		
395	1.00 EA	672-C527* CONNECTION TO EXISTING 6" WATER MAIN Desc: CUT IN		
400	1.00 EA	672-C528* CONNECTION TO EXISTING 8" WATER MAIN Desc: CUT IN		
405	1.00 EA	672-C528* CONNECTION TO EXISTING 8" WATER MAIN Desc: WET NO TAP		
410	1.00 EA	673-C018 RELOCATE EXISTING WM 1 IN. SHORT SIDE		
415	1.00 EA	673-C020 RELOCATE EXISTING WM 2 IN. SHORT SIDE		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

1/18/2012 3:02:39PM

Page 9 of 9

Contract No: C 000478

Vendor: _____

Project No: D703 SIX FLAGS DRIVE SIDEWALKS

Signature: _____

Group: W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
420	1.00 EA	673-C021 RELOCATE EXISTING WM 3 IN. SHORT SIDE		
425	1.00 EA	673-C023 RELOCATE EXISTING FM WM 6 IN. SHORT SIDE		
430	2.00 EA	673-C024 RELOCATE EXISTING FM WM 8 IN. SHORT SIDE		
435	1.00 EA	673-C062 SERVICE LINE REPLACEMENT, SHORT SIDE, 3/4 IN		
440	20.00 SY	674-C003H ASPHALT PAVEMENT TRENCH PATCH		
445	1.00 LS	674-C031 UTILITY ALLOWANCE	FIXED	\$20,000.00
450	20.00 LF	675-0008 REMOVE AND REPLACE 5 FT. CONCRETE SIDEWALK		
455	1.00 LS	675-0029 LANDSCAPE ALLOWANCE	FIXED	\$10,000.00
460	20.00 SY	675-C026A CONCRETE TRENCH CAP		
465	40.00 HR	675-C055 ADDITIONAL WORK, WATER SYSTEM Desc: EXPLORATORY EXCAVATION	\$250.00	\$10,000.00
			TOTAL	WATER
			TOTAL	ROADWAY
			GRAND TOTAL	D7030 SIX FLAGS DRIVE SIDEWALKS

FINAL PAGE