

**COBB COUNTY  
DEPARTMENT OF TRANSPORTATION  
ENGINEERING DIVISION**

Floyd Road Widening/Floyd Road Sidewalks  
Project No. D12C0  
GDOT No. CSMSL-0007-00(132), P.I. No. 0007132  
GDOT No. CM-0004-00(510), P.I. No. 0004510  
March 19, 2012

**ADDENDUM NO. 2**

---

**Proposals Received Until March 22, 2011 – 12:00 Noon Local Time**

---

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

*Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.*

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

**I. QUESTIONS/ANSWERS**

- Q. According to Addendum #1 there are 25 Each Catch Basins under Group: SW1 SIDEWALK. There are also 42 each Catch Basins listed under Group: T01 ROADWAY. Where are the plans and profiles for the 25 each "NEW" sidewalk catch basins. In order to quote them we need height, pipe sizes, angles, etc. Will additional plan sheets be provided?
- A. The project has a total of 67 catch basins, as shown in the original bid schedule. Of the 67 catch basins, 25 were moved from the Roadway Group and placed in the Sidewalk Group. No new catch basins were added to the project.

**ADDENDUM No. 2**

**March 19, 2012**

**Floyd Road Widening/Floyd Road Sidewalks**

**GDOT No. CSMSL-0007-00(132), P.I. No. 0007132**

**GDOT No. CM-0004-00(510), P.I. No. 0004510**

**Project No. D12C0**

**Page 2**



---

Michael S. Cates, P.E.  
Pre-Construction Engineer

MSC/RJG/jan

cc: *Electronic copies:*

John Flood, Cobb County Purchasing (w/hard copy)

*RJG* Bob Galante, CCDOT Construction

Ted Harris, CCDOT Operations

Russell Cooke, CCWS

James Hudgins, CCDOT Engineering

*WMA* Wade Kelly, CCDOT Construction

Joe Alexander, CCDOT Construction

Jeff Neiswender, CCDOT Construction

Andy Rikard, CCDOT Utility Coordinator, Engineering

Kim Mergen, CCDOT Construction Division

Lynn Lambert, CCDOT Engineering Division

David Muller, CCDOT Utility Coordinator, Construction