

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**2012 Countywide Pavement Marking Contract
Project No. TR459
April 4, 2012**

ADDENDUM NO. 1

Proposals Received Until April 12, 2012 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this and must use the attached revised bid schedule of items stamped Addendum No. 1.**

I. PREBID CONFERENCE

Minutes of the Prebid Conference held on Tuesday April 3, 2012, are attached.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

II. QUESTIONS/ANSWERS

Q. Pay Item #50 and #85 should be paid for as GLF not LF?

A. **Please see attached bid schedule.**

Q. The project duration is 90 consecutive calendar days, section 653 calls for testing 30 days and 180 days after markings are placed. Will the contractor still be required to do the six month test?

A. **Yes, even though the project duration is 90 consecutive calendar days the project still has a one year warranty. The contractor will be required to submit the 30 day and 180 day test to the County.**

Questions should be sent via email, no later than 2:00 p.m. on Monday, April 9, 2012, to purchasing@cobbcounty.org

ADDENDUM NO. 1

ADDENDUM No. 1

April 4, 2012

2012 Countywide Pavement Marking Contract

Project No. TR459

Page 2

III. BID SCHEDULE

DELETED:


Pay Item #653-6009, Thermoplastic Traffic Stripe, 5 IN, White, Tracks, **0 CY, CCDOT**

Pay Item #653-6009, Thermoplastic Traffic Stripe, 5 IN, White, Tracks, **0 CY, GDOT**

ADDED:

Pay Item #653-6009A, Thermoplastic Traffic Stripe, 5 IN, White, Tracks, **3,076 GLF, CCDOT**

Pay Item #653-6009A, Thermoplastic Traffic Stripe, 5 IN, White, Tracks, **589 GLF, GDOT**



David E. Montanye, P.E.
Operations Division Manager

DEM/CP/jan

cc: *Electronic copies:*

Cobb County Purchasing (w/hard copy)

Bob Galante, CCDOT Construction

Brook Martin, CCDOT Operations

Russell Cooke, CCWS

Paul Giles, CCDOT Operations

Joe Alexander, CCDOT Construction

Jeff Neiswender, CCDOT Construction

Andy Rikard, CCDOT Utility Coordinator, Engineering

Donna Camp, CCDOT Construction

Chris Pruitt, CCDOT Operations

Lynn Lambert, CCDOT Engineering

David Muller, CCDOT Utility Coordinator, Construction

Attachment: Prebid Minutes & Revised Bid Schedule

2012 Countywide Pavement Marking Contract
Project No. TR459
GDOT No. 0010458
PREBID CONFERENCE
Bid Date: April 12, 2012 – 12:00 Noon Local Time

DATE: April 3, 2012
ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (1) This is the Prebid Conference for Cobb DOT **PROJECT NO. TR459, 2012 Countywide Pavement Marking Contract**. Bids will be received until 12:00 noon on April 12, 2012, at Cobb County Purchasing Department, 1772 County Services Parkway, Marietta, Georgia. Bids will be opened and read aloud at 2:00 p.m. at the Cobb County Purchasing Department, 1772 County Services Parkway.

NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE. Those received late will be unopened. All bidders must be on record with Cobb County as having purchased plans and specifications. All bids shall be submitted on the Bid Proposal Form. Any revisions made on the outside of the envelope will not be accepted.

Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.

The completion date for this project is 90 consecutive calendar days after issuance of the Notice to Proceed. Liquidated damages of \$250.00 per consecutive calendar days shall be assessed for failure to complete the project within specified timeframe.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

- (2) Introduction of Special Representatives in attendance.
(3) Project Description:

The placement of thermoplastic striping, thermoplastic pavement markings and raised pavement markers on various county roads

Payment will be made monthly based on approved invoices. Invoice cannot be submitted for payment unless roadway is complete.

Following Notice to Proceed (NTP), the Contractor will provide every Monday a projected weekly schedule reflecting the work to be accomplished during each week of the cycle. A schedule will be submitted for each cycle separately. The Contractor will contact the County's Contract Manager (770-528-1671) daily (Monday through Friday) between the hours of 7:00 a.m. to 8:00 a.m. prior to beginning work in Cobb County. The Contractor will submit phone numbers of his/her field superintendents working in Cobb County to the Contract Manager.

**PREBID CONFERENCE
MEETING MINUTES
2012 Countywide Pavement Marking
Project No. TR459
April 3, 2012
Page 2**

(3) Project Description: (continued)

It is understood that during the course of the Contract, streets will be added or deleted as best serves the needs of Cobb County. It will be the responsibility of the Contractor to mark or not mark such streets as directed by the Engineer. In case of streets being added to the work, actual measured materials will be used for payment at the bid unit prices for the work done.

(4) Bid Proposal and Contract Documents:

The **Contractor** must meet the current bid requirements of the Georgia Department of Transportation.

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

The **Contractor** and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," (Page 1.15) or bid will be determined non-responsive and will be disqualified.

Project is funded by Federal, State and/or local funds. Accordingly, the successful bidder will be required to comply with all applicable Federal and State rules and regulations, as well as those of Cobb County. Project must conform to all Americans with Disabilities Act (ADA) regulations.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 10% has been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so. **Davis-Bacon wage rates for Cobb County, GA will also apply.**

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EE0) office.

The **Contractor** must submit a DBE participation report to the **County** prior to beginning work on the project. A monthly DBE utilization report must be submitted with each monthly invoice. A final DBE report must be submitted at the end of the project. If DBE participation changes during the course of the project, an updated participation report must be submitted to the **County** at the time of such change. The County strongly supports DBE participation in all contracts.

Bidders must submit the following with their bid packages:

- 1. Bid Proposal Form (Pages 1.4-1.7);**
- 2. Bid Bond (Pages 1.8-1.10);**
- 3. Evidence of Compliance with Georgia Security and Immigration Compliance Act, (Page 1.14)**
- 4. Contractor Affidavit and Agreement [Exhibit A], (Page 1.15);**
- 5. Certification by Contractor/Non-Segregated Facilities (Page 1.16);**
- 6. State of Georgia Non-Collusion Affidavit of Prime Bidder (Page 1.17);**
- 7. List of DBE Goals and Participants (Page 1.19);**
- 8. State of Georgia Federal-Aid Certification (Page 1.21);**
- 9. State of Georgia Non-Collusion Certification (Page 1.23) and**
- 10. Bid Schedule of Items (Page 1.24)**

FAILURE TO SUBMIT REQUIRED FORMS WITH THE BID PACKAGE MEANS THE PACKAGE IS INCOMPLETE, BE DETERMINED NON-RESPONSIVE AND WILL BE DISQUALIFIED.

**PREBID CONFERENCE
MEETING MINUTES
2012 Countywide Pavement Marking
Project No. TR459
April 3, 2012
Page 3**

(5) Utility Issues:

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages.

(6) Right-of-Way:

There is no right of way associated with this project.

(7) Review:

Section 150 Traffic Control

Section 150.08 Enforcement

Section 653

(8) Questions and Answers:

- (9)** Questions should be sent via email, **no later than 2:00 p.m. on Monday, April 9, 2012**, to purchasing@cobbcounty.org



David E. Montanye, P.E.
Operations Division Manager

DEM/CP/jan

COBB COUNTY DEPARTMENT OF TRANSPORTATION
2012 COUNTYWIDE PAVEMENT MARKING CONTRACT
PROJECT NO. TR459
GDOT No. 0010458
Pre-Bid Conference
April 3, 2012 9:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Rick Thomas	AEEK PAVEMENT	O 706 563 5867	RThomas@aeksafty.com
		F 706 563-6676	
Chris Pruitt	Cobb DOT.	O 7.528.1620	CHRIS.PRUITT@cobb.com
		F	
Bill Thomas	C.L. Purchasing	O	
		F Ph # 2425	
		O	
		F	
		O	
		F	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

4/10/2012 4:40:19PM

Page 1 of 3

Contract No: C 000542

Vendor: _____

Project No: 0797 FY12 COUNTYWIDE PAVEMENT MARKINGS GENERAL FUND

Signature: _____

Group:M01 ROAD MAINTENANCE

Line No.	Approx Quant.	Item	Unit Price	Amount
5	138.00 EA	653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 Desc: CCDOT		
10	15.00 EA	653-0210 THERMOPLASTIC PVMT MARKING, WORD, TP 1		
15	243,893.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE		
20	259,791.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLOW		
25	1,045.00 LF	653-1506 THERMOPLASTIC SOLID TRAFFIC STRIPE, 12 IN, YELLOW		
30	1,268.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
35	780.00 LF	653-1706 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, YELLOW		
40	81,053.00 GLF	653-3501 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN,WHITE		
45	40,907.00 GLF	653-3502 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, YELLOW		
50	3,076.00 GLF	653-6009A THERMOPLASTIC TRAFFIC STRIPE, 5 IN, WHITE, TRACKS		
55	4,425.00 EA	654-1001 RAISED PVMT MARKERS, TP 1		
60	779.00 EA	654-1003 RAISED PVMT MARKERS, TP 3		

TOTAL CCDOT ROAD MAINTENANCE

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

4/10/2012 4:47:40PM

Page 2 of 3

Contract No: C 000542

Vendor: _____

Project No: 0797 FY12 COUNTYWIDE PAVEMENT MARKINGS GENERAL FUND

Signature: _____

Group:M02 ROAD MAINTENANCE

Line No.	Approx Quant.	Item	Unit Price	Amount
65	122,920.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE Desc: GDOT		
70	149,697.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLOW Desc: GDOT		
75	45.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE Desc: GDOT		
80	440.00 LF	653-1706 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, YELLOW Desc: GDOT		
85	589.00 GLF	653-6009A THERMOPLASTIC TRAFFIC STRIPE, 5 IN, WHITE, TRACKS		
90	1,970.00 EA	654-1001 RAISED PVMT MARKERS, TP 1 Desc: GDOT		
TOTAL GDOT ROAD MAINTENANCE				

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

4/10/2012 4:47:40PM

Page 3 of 3

Contract No: C 000542

Vendor: _____

Project No: 0797 FY12 COUNTYWIDE PAVEMENT MARKINGS GENERAL FUND

Signature: _____

Group:MSC MISCELLANEOUS

Line No.	Approx Quant.	Item	Unit Price	Amount
95	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	FIXED	\$5,000.00
TOTAL			MISCELLANEOUS	
TOTAL CCDOT MO1 ROAD MAINT				
TOTAL GDOT MO2 ROAD MAINT				
GRAND TOTAL 2012 COUNTYWIDE PAVEMENT MARKING				

FINAL PAGE