

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**Canton Road
Landscaping Project
Project No. D6050C
November 7, 2011**

ADDENDUM NO. 2


Proposals Received Until November 10, 2011 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

I. QUESTIONS/ANSWERS

- Q. As for the Miami Crape Myrtle is it multi trunk or single and is there an option to use mulch or pine straw?
- A. It was specified as single trunk on the plant schedule. The contractor can use mulch or pine straw.



Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

cc: *Electronic copies:*

John Flood, Cobb County Purchasing (w/hard copy)

RJG Bob Galante, CCDOT Construction

Ted Harris, CCDOT Operations

Russell Cooke, CCWS

Larry Terry, CCDOT Construction

JA Joe Alexander, CCDOT Construction

Andy Rikard, CCDOT Utility Coordinator, Engineering

Donna Camp, CCDOT Construction

Scott Jordan, CCDOT Construction

Lynn Lambert, CCDOT Engineering

David Muller, CCDOT Utility Coordinator, Construction

Eric Tatum, Atkins

ADDENDUM NO. 2