

**ADDENDUM NO. 2
TO
PROPOSAL AND CONTRACT DOCUMENTS**

**COBB COUNTY AIRPORT – MCCOLLUM FIELD
KENNESAW, GEORGIA
SOUTH TAXIWAY & SOUTH APRON IMPROVEMENTS
GDOT No.: APXXX-XXXX-XX(067) COBB**

TO: ALL PROSPECTIVE BIDDERS

DATE: August 11, 2010

This Addendum forms a part of the Proposal and Contract Documents and modifies the original documents as noted below. Acknowledge receipt of this Addendum in the space provided in the Bid Form (page B-6). Failure to do so may subject a bidder to disqualification.

This Addendum consists of four (4) pages, which includes Project Manual Revisions / Clarifications, Specification Revisions / Clarifications, and Responses to Questions submitted to Cobb County (2 Pages). Also incorporated into this Addendum as Attachments is a copy of the Plan Holder's List (2 pages).

PROJECT MANUAL REVISIONS / CLARIFICATIONS

- 1) Bid Schedules, Page B-4.10 (Addendum No. 1), Item 49, Temporary Silt Fence (Type 'C'). Bidders are instructed to strike through the estimated quantity of 1,200, replace it with 2,200 and initial the change.
- 2) Bid Schedules, Page B-4.10 (Addendum No. 1), Item 51, Grassing and Mulching. Bidders are instructed to strike through the estimated quantity of 15, replace it with 18 and initial the change.

SPECIFICATION REVISIONS / CLARIFICATIONS

- 1) Specification Section P-152. Bidders are advised that, at the option of the Contractor, excess material generated from the work in accordance with this specification may be disposed of on airport property. The disposal location is in the vicinity of the Contractor's Staging Area for Phase 1 as shown on Drawing PLSP-2. Material disposed of in this area shall be placed in accordance with Specification P-152 and Grassed in accordance with Specification T-901. The Contractor will not be allowed to use Taxiway 'B', or other airfield pavements, as a haul route to the disposal location during the Phase 2 and Phase 3 work.

Addendum 2 / Page 1 of 2

RESPONSES TO QUESTIONS SUBMITTED TO COBB COUNTY PURCHASING

Question: Could you please tell me if we would be able to bid just the signage for this bid, or would we need to bid via a General Contractor? If it goes through a GC, could we obtain a list of bidding GC's from you?

Response: Bidders must submit prices for all items in the Bid Schedules for both the Base and Additive Bids. A copy of the current plan holder list is included as an attachment to this Addendum.

THIS CONCLUDES ADDENDUM NO. 2 IN ITS ENTIRETY.

This Addendum is being transmitted via Federal Express to all plan holders. If you have any questions, please direct them to; THE LPA GROUP INCORPORATED at (678) 626-0915.

PLAN HOLDERS LIST

Project Name Cobb County Airport - McCollum Field **Bid Date: August 19, 2010**
South Taxiway & South Apron Improvements
APXXX-XXXX-XX(067) COBB
01920054 / 01920055

Date Issued	Firm Name & Address of Recipient (Legal Address of Firm - Street Address)	Name of Individual Recipient & Telephone Number of Firm
22-Jul-10	Cobb County Airport - McCollum Field 1723 McCollum Parkway, Bldg 100 Kennesaw, Georgia 30144	Karl Von Hagel Tele: (770) 528-1615 Fax: (770) 528-1655
22-Jul-10	Cobb County Purchasing 1772 County Services Pkwy Marietta, Georgia 30060	John Flood Tele: (770) 528-8400 Fax: (770) 528-8428
22-Jul-10	THE LPA GROUP INCORPORATED 3595 Engineering Drive Norcross, Georgia 30092	Office Copy Tele: (770) 263-9118 Fax: (770) 263-9145
22-Jul-10	THE LPA GROUP INCORPORATED 125 Town Park Drive, Ste 450 Kennesaw, Georgia 30144	Office Copy Tele: (678) 626-0915 Fax: (678) 626-0917
0-Jan-00	GDOT 4005 Fulton Industrial Boulevard Atlanta, Georgia 30336	Carla Sands Tele: 404-505-4866 Fax: 404-505-4870
22-Jul-10	AGC Builders Exchange 1940 The Exchange, SE, Suite 300 Atlanta, Georgia 30339	Peter Sim Tele: (678) 298-4130 Fax: (678) 298-4131
22-Jul-10	F.W. Dodge 1750 Enterprise Way Marietta, GA 30067	Pam Johnson Tele: 770-953-2442 Fax: 770-953-2430
22-Jul-10	DEC International 1503 Johnson Ferry Road, Suite 50 Marietta, GA 30062	Nick Andrews Tele: 770-578-0025 Fax: 770-578-0249
22-Jul-10	C.W. Matthews Contracting Co., Inc. 1600 Kenview Dr. Marietta, GA 30060	Michael Kleuckling Tele: (770) 422-7520 x254 Fax: (770) 422-9361
22-Jul-10	Crouse - Hinds Airport Lighting 1200 Kennedy Road Windsor, CT 06095	Bob Moore Tele: (860) 683-4342 Fax: (866) 509-7845
22-Jul-10	Precision Approach, LLC 172 Sammons Parkway Eatonton, GA 31024	Lynn Youngblood Tele: (378) 626-0915 Fax: (678) 626-0917
23-Jul-10	The LPA Group / Tallahassee 1320 Executive Center Dr. Ste 100 Tallahassee, FL 32301	Doug Hembrecht Tele: 850-205-0460
23-Jul-10	Blount Construction Company, Inc. 1730 Sands Place Marietta, GA 30067	Blake Keener Tele: 770-541-7333
26-Jul-10	Precision 2000 2215 Lawson Way Atlanta, GA 30341	Jamie Botero Tele: 770-455-6142 Fax: 770-455-6120
26-Jul-10	TCA Electrical Contractors, Inc. 2209 Leslie Locke Rd. Tifton, GA 31793	Fred Weeks Tele: 229-387-7097 Fax: 229-387-7191

PLAN HOLDERS LIST

Project Name Cobb County Airport - McCollum Field **Bid Date: August 19, 2010**
South Taxiway & South Apron Improvements
APXXX-XXXX-XX(067) COBB
01920054 / 01920055

Date Issued	Firm Name & Address of Recipient (Legal Address of Firm - Street Address)	Name of Individual Recipient & Telephone Number of Firm
26-Jul-10	Bartow Paving Company, Inc. 1055 Rowland Springs Road Cartersville, GA 30120	John Shropshire Tele: 770-382-2025 Fax: 770-387-1309
26-Jul-10	Northwest Georgia Paving 501 West May Street Calhoun, GA 30701	Karen Brown Tele: 706-629-8255 Fax: 770-773-9692
28-Jul-10	Peek Pavement Marking, LLC 4600 Peek Industrial Drive Columbus, GA 31909-5432	Tammy Harbuck Tele: 706-563-5867 Fax: 706-563-7762
29-Jul-10	Allen Enterprises, Inc. 5659 Commerce Dr., Suite 100 Orlando, FL 32839	Robert Welter Tele: 407-857-6778 Fax: 407-857-7993
29-Jul-10	Airfield Western, L.L.C. 46 Greensboro Highway 15 South Watkinsville, GA 30677	David Vess Tele: 706-310-0290 Fax: 706-769-7846
3-Aug-10	Contour Engineering, LLC 1955 Vaughn Road, Suite 101 Kennesaw, Georgia 30144	Robin Christensen Tele: 770-794-0266 Fax: 770-794-9483
5-Aug-10	RK General Contracting, LLC 125 Foxfield Way, Suite 4-210 Pooler, GA 31322	Nancy Tele: 407-781-2910 Fax: 407-781-2911
6-Aug-10	E.R. Snell Contractor, Inc. 1785 Oak Road Snellville, GA 30078	Christina Putman Tele: 678-639-3157 Fax: 770-985-2998
11-Aug-10	Wayne J.Griffin Electric, Inc. 116 Hopping Brook Road Holliston, MA 01746	Planroom Tele: 508-429-8830 Fax: 508-429-7825
11-Aug-10	Wayne J.Griffin Electric, Inc. 1950 Evergreen Blvd., Suite 300 Duluth, GA 30096	John Waldrop Tele: 678-417-9377 X-3150 Fax: 678-417-9373