COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Paper Mill Road School Zone
Sope Creek Elementary School
Project No. E8040

April 23,2012

ADDENDUM NO. 3

BID HAS BEEN POSTPONED UNTIL April 26, 2012 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall
acknowledge receipt of this addendum and must use the attached revised bid schedule of items

stamped Addendum No, 3.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for
Cobb Purchasing and Cobb DOT:  htip:/purchasing.cobbeountyga.gov/bid-list. htm and
http://dot.cobbeountyga.gov/bid-rfp.htm. Receipt of addenda must be acknowledged in the bid

document. It is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid submittal and to utilize the latest bid schedule,

Please see attached revised plan sheets: 6-01, 9-01 & 13-01.

QUESTIONS/ANSWERS

Q

A,

The signal at the north east corner calls for it to be rotated 60 degrees. Will this require a
new pole base to be poured? Will all other equipment be kept original?

No, it’s designed to rotate on the existing foundation and use the signal heads that
were existing. The signals heads will have to be adjusted as necessary. Since new
bores are being installed it will also require new signal cables from the base of the
pole to the new cabinet location. The pedestrian head for P-2 is to be removed from
the signal pole and mounted on a new pedestal pole. The pedestrian pushbutton and
sign for P-4 is to be replaced, the pedestrian signal head is to be adjusted as
necessary.

On erosion plan we found only 1 inlet sediment trap while bid schedule (line item # 60
Construct and remove inlet sediment trap) shows 100 quantity for this item. Please clarify

which quantity is correct?

Please see attached revised bid schedule.
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Page 2

II.

BID SCHEDULE

DELETED:

Pay Item #611-3005, Reconstruct Catch Basin to Junction Box, 0 EA
ADDED:

Pay Item #610-9001, Remove Signs, 4 EA

Pay Item #611-5551, Reset Sign, 4 EA

Pay Item #611-4003, Reconstruct MISC Drainage Structures, 1 EA
REVISED:

Pay Item #163-0550, Construct & Remove Inlet Sediment Traps, 1 EA
Pay Item #165-0105, Maintenance of Inlet Sediment Traps, 1 EA

Pay Item #432-5010, Mill Asphalt Concrete Pavement, Variable Depth, 50 SY

Pay Item #446-1002, PVMT REINF Fabric Strips, TP 2, INCL BITUM Binder, 1,500 LF
Pay Item #500-3205, Class B Road Widening Concrete, 50 CY

Pay Item #441-0104, Concrete Sidewalk, 4 IN, 170 SY ?'
4//%1///1

ael C. Cates, P.E.
Pr -Construction Engineer

MSC/RJIG/jan

CCl

Electronic copies:
Cobb County Purchasing (w/hard copy)

2 4 Bob Galante, CCDOT Construction

Brook Martin, CCDOT Operations
Russell Cooke, CCWS

| /[ 4wade Kelly, CCDOT Construction
e Alexander, CCDOT Construction

Jeff Neiswender, CCDOT Construction

Andy Rikard, CCDOT Ultility Coordinator, Engineering

Donna Camp, CCDOT Construction

Bryan Ricks, CCDOT, Engineering

Kristen Orton, CCDOT Engineering

Lynn Lambert, CCDOT Engineering

Dyan Merced, CCDOT Engineering

David Muller, CCDOT Utility Coordinator, Construction

Attachment: Revised Bid Schedule & Revised Plan Sheets ADDE NDY M#3




Cobb County Program Management Information System

Depariment of Transportation

Bid Schedule of ltems - Project Detail

4/23/2012 10:55:07AM Page 1 of 8
Contract No: C 000543 Vendor:
Projcc[ No: 3804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Sjgna{u;-c:

Group:MSC MISCELLANEOUS

Line | Approx | : i f
No. t Quant. | Item i Unil Price : Amount
! 1.00 | 265-0100 i i
5 LS | CONSTRUCTION ALLOWANCE [FIXED $7 5 ,000.00
? : | 1
‘ 8.00 | 634-1201 | %
10 ‘ EA  RIGHT OF WAY, PROPERTY LINE [RON PIN |
| i
i 2.00 1999.3015 | =
15 | EA | SPLOST SIGN INSTALLATION, HARDWARE, POSTS I $100.00 :%200.00
1 '
2.00  999-3025 :
20 | EA | PEACH ROAD SIGN INSTALLATION, HARDWARE/POST | $100.00 $20C.00 |
: : 5 : i
TOTAL MISCELLANEOUS | |
|
1.18

ADDENDUM#3



Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Hems - Project Petait
4/23/2012 10:55:07TAM Page 2 of 8

Contract No: C 000543 Vendor:
Project No: 5804 SOPE CREEK BLEMENTARY PAPER MILL ROAD Signature:
Group:ROI RETAINING WALL NO. |
Line ' Approx |
Nao. | Quanl, i llem ; Unit Prige Amount
i 10,00 [ 205-0074
25 CY | BEXCAVATION - UNDERCUT
‘ 10.00 - 207-0203
30 cY ‘ FOUND BKFILL MATL, TP 11
1 |
TOTAL RETAINING WALL NO. 1 |
1.19

ADDERDUME?



Cobb County Program Management Infornuition Svstem

Department of Transportation

Bid Schedule of ltems - Project Detait

4/23/2012 10:55:07AM Page 3 of §
Contracl No: C 000543 Vendor:
Project Ne: E804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature;
Group:T01 ROADWAY
Ling | Approx |
No. ; Quant, | [tem Unit Price | Amoeunt
| 100 | 150-1000
35 | LS | TRAFFIC CONTROL | |
f | 1 |
| 1.00  163-0232 | |
40 ACR TEMPORARY GRASSING ’ i
‘
15.00 ' 163-0240
45 TON I MULCH
| | :
1.00 | 163-0300 § E
50 EA | CONSTRUCTION EXIT ]
: | r‘ ;
i 1.00 . 163-0550 |
55 | EA }‘CONSTRUC’!'& REMOVE INLET SEDIMENT TRAPS 1 f
! 5000 | 165-0030 |
60 | LF | MAINTENANCE OF TEMPORARY SILT FENCE - TP C |
!
: 1.00 £ 165-0101A
65 EA MAINTENANCE OF CONSTRUCTION EXIT
‘ 1.00 . 165-0105
]
10 1 EA iMAINTENANCE OF INLET SEDIMENT TRAPS
i 106.00 | 171-0030
75 LF | TEMPORARY SILT FENCE, TYPE C
i |
1.60 £ 210-0100
80 | LS | GRADING COMPLETE
L 145000 3105100 ,
| H :
8s 8Y  GRAGGR BASE CRS, 10 INCH, INCL MATL ,
§ 15.00 | 402-1802 i
9p | TON | RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME |
|
| 15.00 | 402-1812
95 | TON | RECYCLED ASPH CONC LEVELING,INCL BIT MAT & HYD LIM
|

ADDENDUM#3



Cobb County Program Management Informadion System

Depariment of Transportation

Bid Schedule of Hems - Project Detail

423/2012 10:55:07AM Page 4 of 8
Coniract No: C 000543 Vendor:
])r(}jed No: E8CG4 SOPE CREEK ELEMENTARY PAPER MILL RCAD Signa[u['e;

Group: 701 ROADWAY
Line | Approx : :
No. | Quant. i Ttem Unit Price f Amount
i 810.00 | 402-3910
100 SY  {RECYC 15" ASP CON 12.5MM SPRPPAVE GP2 INC BM & HL
i ,
T t t
‘ 1,300.00 | A02-4012 ;
! i
105 SY ' RECYC2" ASP CON 19MM SPRPAVE GPI OR 2 INC BM & HL ;
a | i
1,300.00 l402-4310
|
110 ! SY | RECYC 4" ASPH CONC 25MM SPRPAVE GP10OR 2 INCL BM&HL
2 E
225.00 [ 413-1000
115 GAL | BITUM TACK COAT
] I
| |
| 50,00 . 432:5010
120 SY ' MILL ASPHALT CONC PVMT, VARIABLE DEPTH :
i | i
! 170.00 ' 441-0104
125 | SY | CONCSIDEWALK, 4 IN !
! |
g 1.00 | 441-1012
130 | EA | CURB CUT WHEELCHAIR RAMPS TP B
I i
| i :
| 675.00 < 441-6216 ;
135 LF ' CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 j
1
1,500.00 ' 446-1002
140 LF PYMT REINF FABRIC STRIPS, TP 2, INCL BITUM BINDER
50.00 | 500-3205
145 CY ; CLASSBROAD WIDENING CONCRETE
i 5
| 30.00 ' 500-3904
150 cY ! CLASS A CONC FOR SDWEK & RET. WALL INCL REINF STEEL
|
! i
15.00 | 550-1180
155 ! LF | STORM DRAIN PIPE, 18 IN, H 1-1¢
i
4.00 1 610-9001
160 EA  ,REM SIGNS

i

i

ADDENDUMAS



Cobb County Program Management hnformation System

Depariment of Transportation

Bid Schedule of Items - Project Detail
424(2012 B:18:03AM

Page 5 of 8

Contract No; C 000543 Vendor:
§)]‘gjec[ No: E804 SOPE CREEK BLEMENTARY PAPER MILL ROAD Sig]]a[;]rc: o
Group:TOl ROADWAY
[.ine Approx
No. | Quant. } [tem Unil Price : Amount
+
! 1.00 | 611-4003
165 ! EA | RECONSTRUCT MISC DRAINAGE STRUCTURE
| é
: 4.00 . 611-5551
176 EA  RESETSIGN
. 30000 ' 615-1200
175 LF I DIRECTIONAL BORE
i ! Desc: 7 INCH
]
58.00 | 636-1020
180 SF | HWY SIGNS, TP I MATL-REFL SHEETING, TP 3 ;
| H
‘ | ;
‘ 84.00 | 636-2008 |
185 LF ! PAINTED “U" CHANNEL POST, TP 3 ‘
100 { 639-3004
190 ! EA | STEEL STRAIN POLE, TP IV :
i Dese: W/35 FT MAST ARM {FOR FOUNDATION & INSTALL O -
B I
f | :
; 1.00 . 639-3004 ,
195 EA ' STEEL STRAIN POLE, TP IV : f
: | Dese: W/50 FT MAST ARM (FOR FOUNDATION & INSTALL O !
! 1.00 | 639-3004
200 | EA | STEEL STRAIN POLE, TP IV
; : Desg; W/60 FT MAST ARM (FOR FOUNDATION & INSTALL O
f 100.00 - 643-3000
205 ‘ LF ' ORANGE SAFETY FINCE
1.00 | 647-1000
210 LS | TRAFFIC SIGNAL INSTALLATION
‘ | i
5 7.00 | 653-0120
215 EA ;. THERMOPLASTIC PYMT MARKING, ARROW, TP 2
[ i
200 653-0130
220 EA ' THERMOPLASTIC PYMT MARKING, ARROW, TP 3
i i
i H
l
ADDENDUM#Z
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Cobl County

Department of Transportation

Bid Schedule of ltems - Project Detail

Progeam Management Information System

4/23/2012 10:55:07AM Page 6 of 8
Contract No: C 000543 Vendor;
Project No: 804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:
Group:T01 ROADWAY
Line | Approx ] !
No. i Quant. { Ttem Unit Price Amount
170.00 £ 6531501 :
225 LF ; THERMOPLASTIC SOLID TRAFFC STRIPE, 5 INWHITE
; 250.00 . 653-1502
230 | LF | THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLW 1
| 59.00 | 653-1704
235 | LF | THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE
! |
| 610.00 | 653-1804
240 | LF | THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE
! |
| 140.00 | 653-6004
245 SY | THERMOPLASTIC TRAF STRIPING, WHITE
i |
i 1.00 | 668-2100 1
250 | EA | DROPINLET,GP I !
1.00 | 700-6910 ;
255 ACR | PERMANENT GRASSING 3 ;
: I : :
3 1.00 | 700-7000 : ;
260 TON ' AGRICULTURAL LIME . j
1 I | |
i 50.00 | 760-8000
265 TON | FERTILIZER MIXED GRADE
f
50.00  760-8100
270 LB | FERTILIZER NiTROGEN CONTENT
150000 | 702-0724
275 SY 'FESCUE SOD
|
95.00 | 716-2000 |
280 SY | EROSION CONTROL MATS, SLOPES f
| 1= :
6.00 | 938-1100 :
285 EA | INTERSECTION VIDEO DETECTION SYSTEM ASSY, TYPE A : i
! | i |
' POTAL ROADWAY |

1.23

Lo

ADDENDUM#]



Cobb County Program Management Enformation System

Department of Transportation

Bid Schedule of Hems - Project Detail
4/23/2012 10:55:07AM Page7o0f 8

BLANK PAGE
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Cobb County Prograin Management Information Svstem

Department of Transportation

Bid Schedule of ltems - Project Detail

4/23/2082 10:55:07AM Page Bof 8
Contracl No: C 000543 Vendor:
Project No: 804 SOPE CREEK ELEMENTARY PAPER MiLL ROAD Signature: -
Group: W0t WATER
Line | Approx F | ; |
No. | Quant. | tem i Unit Price | Amount i
| 1.00 | 660-C494 : i
290 | EA | ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 T, ! ;
| | : ; -
| 5.00 | 672-C155 , : i
295 | EA | ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT ’ ; ;
. ; i
! 100 | 672-Cl56 ! !
300 | EA | ADIUST EXISTING VALVE BOX TO GRADE QUT OF PAVEMENT | i |
| | | |
| 1.00 | 674-C0O31 \ | i
305 | LS | UTILITY ALLOWANCE | FIXED 1$5,000.00:
| | |
TOTAL WATER

TOTAL MISCELLANEOUS

TOTAL RETAINING WALL No.l1

TOTAL ROADWAY

GRAND TOTAL E8040
FINAL PAGE

125 ADDENDUM#3



4/23/2012
USER:ortonk022682

9:21:38 AW

Jversion
gplotborder-v8i-FP0. tbl

H:ANENGDIVNZO0TT TIP PROJECTS\Sope Creek Elem School (Paper Mill) E8040\DES\DGN\Working\QOEE040_06. dgn

STATE

PROJECT NUMBER SHEET NO.

TOTAL SHEETS

GA

E8040

3/1/2007 GAUANT

ROADWAY ITEMS
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205-0074 207-0203 310-5100 402-1802 402-1812 402-3910 402-4012 402-4310 413-1000 432-5010 441-0104 441-1012 441-6216 446-1002 500-3205 500-3904 550-1180 611-4003 634-1201 643-3000 668-2100
DRAWING NUMBER CY CY SY TN TN SY SY SY GL SY SY EA LF LF CY CY LF EA EA LF EA
13-01 10 10 1450 10 10 810 1300 1300 185 50 85 1 675 1500 50 30 15 1 8 75 1
13-02 0 0 0 5 5 0 0 0 40 0 0 0 0 0 0 0 0 0 0 25 0
TOTAL 10 10 1450 15 15 810 1300 1300 225 50 85 1 675 1500 50 30 15 1 8 100 1
SIGNING AND MARKING SUMMARY OF QUANTITIES-STANDARD SIGNS
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W16-7P 24" x 12" 1 2.00
DRAWING NUMBER EA EA SF LF EA EA LF LF LF LF SY EA EA 2602
53+94 R5-1 30" X 30" 1 6.25
54+39 R5-1 30" X 30" 1 6.25
26-01 4 4 45.5 60 7 2 170 250 59 610 140 1 1 R1-1 130" X | 30" | 1 | 625
R3-2 24" X 24" 1 4.00
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10+54 S1-1 B/" X 36" 1 9.00
W16-7P 24" X 12" 1 2.00
11475 R5-1 30" X 30" 1 6.25
R3-5R 30" X 36" 1 7.50
TOTAL 4 4 58 84 7 2 170 250 59 610 140 2 2 12+13 R5-1 | 30" X 30" 1 625
SIGNAL ITEMS EROSION CONTROL
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6151200 | 639-3004 | 639-3004 | 639-3004 | 647-1000 | 938-1100 DRAWING NUMBER AC TON EA EA EA LF EA LF AC N N LB SY SY
DRAWING NUMBER LF EA EA EA LS EA
54-01 1.00 15.00 1.00 1.00 1.00 50.00 1.00 100.00 1.00 1.00 50.00 50.00 1500.00 95.00
13-01 300 1 1 1 1 6 54-02 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
13-02 - ~ ~ ~ ~ -
TOTAL 300 1 1 1 1 6 TOTAL 1.00 15.00 1.00 1.00 1.00 50.00 1.00 100.00 1.00 1.00 50.00 50.00 1500.00 95.00
REVISION DATES COBB COUNTY
DEPARTMENT OF TRANSPORTATION
OFFICE:
SUMMARY OF QUANTITIES
DRAWING No.

SOPE CREEK ELEMENTARY SCHOOL
PAPER MILL ROAD

0-01




4/23/2012

USER:ortonk022682

[:36:56 PM

Jversion

gplotborder-v8i-FP0. tbl

H:ANENGDIVNZOTT TIP PROJECTS\Sope Creek Elem School (Paper Mill) E8040\DES\DGN\Working\QOEE040_09. dgn

STATE

PROJECT NUMBER

SHEET NO.

TOTAL SHEETS

GA

E8040

3/1/2007

GAUANT

DETAILED ESTIMATE

WATER QUANTITES

M.L.S. No. Description Unit Quantity
660-C494 ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 FT EA 1
672-C155 ADJUST EXISTING VALVE BOXTO GRADE IN PAVEMENT EA 5
672-C156 ADJUST EXISTING VALVE BOXTO GRADE OUT OF PAVEMENT EA 1
674-C031 UTILITY ALLOWANCE LS 1

ITEM NO. ITEM UNIT QUANTITY
ROADWAY ITEMS
150-1000 TRAFFIC CONTROL (PROJECT NO. E8040) LS 1
205-0074 UNDERCUT EXCAVATION CY 10
205-0100 CONSTRUCTION ALLOWANCE (PROJECT NO. E8040) LS 1
207-0203 FOUND BKFILL MATL, TP II CY 10
210-0100 GRADING COMPLETE (PROJECT NO. E8040) LS 1
310-5100 GR AGGR BASE CRS, 10 IN, INCLUDE MATL SY 1450
402-1802 REC ASPH CONC PATCHING, INCL BITUM MTL AND H LIME TN 15
402-1812 REC ASPH CONC LEVELING, INCLUDE BIT MATL & H LIME TN 15
402-3910 RECYC 1.5" ASP CON 12.5MM SPRPAVE GP 2 INC BM & HL SY 810
402-4012 RECYC 2" ASP CON 19MM SPRPAVE GP 1 OR 2 INC BM & HL SY 1300
402-4310 RECYC 4" ASP CON 25MM SPRPAVE GP 1 OR 2 INC BM & HL SY 1300
413-1000 BITUM TACK COAT GL 225
432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 50
441-0104 CONC SIDEWALK, 4 IN SY 170
441-1012 CURB CUT WHEELCHAIR RAMPS TP B EA 1
441-6216 CONC CURB & GUTTER, 8" X24", TYPE 2 LF 675
446-1002 PVMT REINF FABRIC STRIPS, TP 2, INCL BITUM BINDER LF 1500
500-3205 CLASS B ROAD WIDENING CONCRETE CY 50
500-3904 CLASS A CONC FOR SDWK & RET WALL INCL REINF STEEL CY 30
550-1180 STORM DRAIN PIPE, 18 IN., H 1-10 LF 15
611-4003 RECONSTRUCT MISC DRAINAGE STRUCTURE EA 1
634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN EA 8
643-3000 ORANGE SAFETY FENCE LF 100
668-2100 DROP INLET, GP 1 EA 1
SIGNAL ITEMS
615-1200 DIRECTIONAL BORE, DESC: 7" LF 300
639-3004 STEEL STRAIN POLE, TP IV, WITH 35' MAST ARM (FOR FOUNDATION AND INSTALL ONLY) EA 1
639-3004 STEEL STRAIN POLE, TP IV, WITH 50' MAST ARM (FOR FOUNDATION AND INSTALL ONLY) EA 1
639-3004 STEEL STRAIN POLE, TP IV, WITH 60' MAST ARM (FOR FOUNDATION AND INSTALL ONLY) EA 1
647-1000 TRAFFIC SIGNAL INSTALLATION LS 1
938-1100 INTERSECTION VIDEO DETECTION ASSEMBLY, TYPE-A EA 6
SIGNING AND MARKING
610-9001 REM SIGNS EA 4
611-5551 RESET SIGN EA 4
636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF 58
636-2005 U CHANNEL POSTS, TP 3 LF 84
653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 EA 7
653-0130 THERMOPLASTIC PVMT MARKING, ARROW, TP 3 EA 2
653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LF 170
653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LF 250
653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 59
653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 610
653-6004 THERMOPLASTIC TRAF STRIPING, WHITE SY 140
999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS EA 2
999-3025 PEACH ROAD SIGN INSTALLATION, HARDWARE, POSTS EA 2
TEMPORARY EROSION CONTROL
163-0232 TEMPORARY GRASSING AC 1
163-0240 MULCH TN 15
163-0300 CONSTRUCTION EXIT EA 1
163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 1
165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS EA 1
165-0030 MAINTENANCE OF TEMPORARY SILT FENCE - TYPE C LF 50
165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA 1
171-0030 TEMPORARY SILT FENCE, TYPE C LF 100
PERMANENT EROSION CONTROL
700-6910 PERMANENT GRASSING AC 1
700-7000 AGRICULTURAL LIME N 1
700-8000 FERTILIZER MIXED GRADE N 50
700-8100 FERTILIZER NITROGEN CONTENT LB 50
702-0724 FESCUE SOD SY 1500
716-2000 EROSION CONTROL MATS, SLOPES SY 95

REVISION DATES

COBB COUNTY

DEPARTMENT OF TRANSPORTATION

OFF ICE :

SOPE CREEK ELEMENTARY SCHOOL

PAPER MILL ROAD

DETAILED ESTIMATE

DRAWING No.

9-01
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