COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Transit Supportive Sidewalks on Hicks Road
Project No. D7180
GDOT No. CSCMQ-0008-00(523), P.I. No. 0008523
March 19, 2012

ADDENDUM NO. 2

Proposals Received Until March 22, 2011 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and must use the attached revised bid schedule of items stamped Addendum No. 2.**

Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: http://purchasing.cobbcountyga.gov/bid-list.htm and http://dot.cobbcountyga.gov/bid-rfp.htm . Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all ***applicable addenda prior to bid submittal*** *and to utilize the latest bid schedule.*

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

BID SCHEDULE OF ITEMS

ADDED:

Group: TO1 ROADWAY

Pay Item #515-2020, Galv. Steel Pipe Handrail, 2 IN, Round, **120 LF, was added for the concrete spillways.**

Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan
cc: *Electronic copies:*
John Flood, Cobb County Purchasing (w/hard copy)
RJG Bob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
Scott Jordan, CCDOT Engineering
WCK Wade Kelly, CCDOT Construction
Joe Alexander, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Kim Mergen, CCDOT Construction Division
Lynn Lambert, CCDOT Engineering Division
Attachment: Revised Bid Schedule

Contract No: C 000502

Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS

Signature: _____

Group:MSC MISCELLANEOUS

Line No.	Approx Quant.	Item	Unit Price	Amount
5	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	FIXED	$75,000.00
10	15.00 EA	634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN		
15	2.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	$100.00	$200.00
20	2.00 EA	999-3025 PEACH ROAD SIGN INSTALLATION, HARDWARE/POST	$100.00	$200.00
		TOTAL	MISCELLANEOUS	

ADDENDUM NO. 2

Contract No: C 000502 Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
25	1.00 LS	150-1000 TRAFFIC CONTROL Desc: HICKS ROAD		
30	1.50 ACR	163-0232 TEMPORARY GRASSING		
35	100.00 TON	163-0240 MULCH		
40	5.00 EA	163-0527 CONSTRUCT & REMOVE RIP RAP CHECK DAMS Desc: STN P RIPRAP/SN BG		
45	800.00 LF	163-0529 CONSTRUCT & REMOVE TEMPOARY SEDIMENT BARRIER		
50	12.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
55	3,815.00 LF	165-0030 MAINTENANCE OF TEMPORARY SILT FENCE - TP C		
60	1,000.00 LF	165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES		
65	12.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
70	6.00 EA	167-1000A WATER QUALITY MONITORING AND SAMPLING		
75	12.00 MO	167-1500 WATER QUALITY INSPECTION		
80	7,630.00 LF	171-0030 TEMPORARY SILT FENCE, TYPE C		
85	50.00 CY	207-0203 FOUND BKFILL MATL, TP II		

Contract No: C 000502

Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
90	1.00 LS	210-0100 GRADING COMPLETE Desc: HICKS ROAD		
95	759.00 TON	310-1101 GR AGGR BASE CRS, INCL MATL		
100	230.00 TON	318-3000 AGGREGATE SURFACE COURSE		
105	33.00 TON	402-3130 RECYC ASP CON 12.5MM SUPERPAVE,GP2 ONLY,IN BM & HL		
110	8.00 TON	402-3190 RECY ASPH CONC 19MM SUPERPAVE, GP1 OR 2 INCL BM&HL		
115	20.00 GAL	413-1000 BITUM TACK COAT		
120	687.00 SY	441-0016 DRIVEWAY CONCRETE, 6 IN THICKNESS		
125	83.00 SY	441-0018 DRIVEWAY CONCRETE, 8 IN THICKNESS		
130	4,200.00 SY	441-0104 CONC SIDEWALK, 4 IN		
135	160.00 SY	441-0108A Concrete Sidewalk, 8 In		
140	185.00 SY	441-0204 PLAIN CONC DITCH PAVING, 4 IN		
145	6.00 EA	441-0301 CONC SPILLWAY, TP 1		
150	200.00 SY	441-0754 CONC MEDIAN 7 1/2 IN Desc: RED STAMPED		

ADDENDUM NO. 2

Contract No: C 000502 Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
155	831.00 SY	441-4020 CONC VALLEY GUTTER, 6 IN		
160	145.00 SY	441-4030 CONC VALLEY GUTTER, 8 IN		
165	7,500.00 LF	441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2		
170	3,515.00 LF	446-1100 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE		
175	54.00 CY	500-3201 CLASS B CONCRETE, RETAINING WALL		
180	58.00 CY	500-9999 CLASS B CONCRETE, BASE OR PVMT WIDENING		
185	120.00 LF	515-2020 GALV. STEEL PIPE HANDRAIL, 2 IN, ROUND		
190	580.00 LF	550-1180 STORM DRAIN PIPE, 18 IN, H 1-10		
195	150.00 LF	550-1240 STORM DRAIN PIPE, 24 IN, H 1-10		
200	500.00 LF	550-2180 SIDE DRAIN PIPE, 18 IN, H 1-10		
205	4.00 EA	550-3518 SAFETY END SECTION, 18 IN, STORM DRAIN, 6:1 SLOPE		
210	2.00 EA	550-3524 SAFTY END SECTION 24", STORM DRAIN, 6:1 SLOPE		
215	21.00 EA	550-3618 SAFETY END SECTION, 18 IN, SIDE DRAIN, 6:1 SLOPE		

ADDENDUM NO. 2

Contract No: C 000502 Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
220	2.00 EA	550-4218 FLARED END SECTION, 18 IN, STORM DRAIN		
225	175.00 LF	573-2006 UNDERDRAIN PIPE INCL DRAINAGE AGGR, 6 IN		
230	134.00 SY	603-2181 STONE DUMPED RIP RAP, TP 3, 18 IN		
235	134.00 SY	603-7000 PLASTIC FILTER FABRIC		
240	2.00 EA	610-6515 REMOVE HIGHWAY SIGN		
245	3.00 EA	611-3000 RECONSTR CATCH BASIN, GROUP 1		
250	1.00 EA	611-3030 RECONSTR STORM SEW MANHOLE, TYPE 1		
255	2.00 EA	611-5360 RESET HIGHWAY SIGN		
260	480.00 LF	615-1200 DIRECTIONAL BORE Desc: 5 inch		
265	11.00 EA	634-1200 RIGHT OF WAY MARKER		
270	96.00 SF	636-1020 HWY SIGNS, TP 1 MATL-REFL SHEETING, TP 3		
275	77.00 SF	636-1033 HIGHWAY SIGNS, TP 1 MATL REFL SHEETING, TP 9		
280	299.00 LF	636-2090 GLAV STEEL POSTS TP 9		

Contract No: C 000502 Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
285	875.00 LF	641-1200 GUARD RAIL, TYPE W		
290	4.00 EA	641-5001 GUARD RAIL ANCHORAGE, TP 1		
295	4.00 EA	641-5012 GUARDRAIL ANCHORAGE, TP 12		
300	160.00 LF	643-8200 BARRIER FENCE, 4 FT Desc: ORANGE		
305	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: HICKS RD @ HURT RD		
310	7,500.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE		
315	215.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
320	2,470.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
325	7.00 EA	668-1100 CATCH BASIN, GP 1		
330	23.50 LF	668-1110 CATCH BASIN, GP 1, ADDL DEPTH		
335	4.00 EA	668-2100 DROP INLET, GP 1		
340	2.00 EA	668-2105 DROP INLET, GP 1, SPCL DESIGN Desc: 1019A-TYPE E HOODED		

Contract No: C 000502 Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
345	3.00 EA	668-4400 STORM SEW MANHOLE, TP 2		
350	3.00 ACR	700-6910 PERMANENT GRASSING		
355	4.00 TON	700-7000 AGRICULTURAL LIME		
360	3.90 TON	700-8000 FERTILIZER MIXED GRADE		
365	175.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		
370	1,465.00 SY	700-9300A SOD		
375	1,700.00 SY	716-2000 EROSION CONTROL MATS, SLOPES		
		TOTAL	ROADWAY	

Contract No: C 000502

Vendor: _____

Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS

Signature: _____

Group:W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
380	1.00 EA	660-C496 ADJUST EXISTING MH TO GRADE OUT OF PAVEMENT 0-1 FT		
385	10.00 LF	670-C017* 6" WATER MAIN (DI)		
390	11.00 EA	671-C120 ADJUST EXISTING WATER METER TO GRADE		
395	1.00 EA	672-C155 ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT		
400	2.00 EA	672-C157B RELOCATE EXISTING WATER METER Desc: 3/4 INCH		
405	1.00 EA	672-C479 RELOCATE EXISTING FIRE HYDRANT Desc: HORIZONAL EXTENSION		
410	1.00 LS	674-C031 UTILITY ALLOWANCE	FIXED	$15,000.00
415	1.00 LS	675-0029 LANDSCAPE ALLOWANCE	FIXED	$5,000.00
420	1.00 EA	675-C053 ADDITIONAL WORK, WATER SYSTEM Desc: ADJUST SEWER CLEAN OUT GRADE		

TOTAL WATER _____

TOTAL MISCELLANEOUS _____

TOTAL ROADWAY _____

GRAND TOTAL D7180 _____

FINAL PAGE

ADDENDUM NO. 2