

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**New Freedom Program Sidewalks
Project No. D7270C
February 15, 2012**

ADDENDUM NO. 1

Proposals Received Until February 23, 2012 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and must use the attached revised bid schedule of items stamped Addendum No. 1.**

I. PREBID CONFERENCE

Minutes of the Prebid Conference held on Monday February 13, 2012, are attached.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

II. BID SCHEDULE

REVISED:

Pay Item #639-3004, Steel Strain Pole, TP IV, 2 EA
DESC: **With 55'-FT Mast Arm, for foundation and installation only**

Pay Item #639-3004, Steel Strain Pole, TP IV, 1 EA
DESC: **With 60'-FT Mast Arm, for foundation and installation only**

Pay Item #639-3004, Steel Strain Pole, TP IV, 1 EA
DESC: **With 45'-FT Mast Arm, for foundation and installation only**

Pay Item 611-4001, Reconstruct Minor Drainage Structure, Drop Inlet to Junction Box, **2 EA**

III. QUESTIONS/ANSWERS

Q. Is there a plan holder's list available for this site?

A. Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>.


ADDENDUM NO. 1

III. QUESTIONS/ANSWERS (continued)

- Q. Regarding Line Item No.180, 500-3900, Class B Concrete, Incl Reinf Steel, for Steps, 10 CY Reconstruction of Steps as per GDOT 9031-L, does not show Handrail for Steps . Is it required to install Pipe Handrail or not?
- A. **Pay Item 515-2020, Galv. Steel Pipe Handrail 2 IN round.**
- Q. How do you intend to construct the dwl curb w sidewalk? The plans show milling of concrete. Does the contractor have option of saw cutting, removing and re-pouring the sidewalk?
- A. **Please see attached detail sheet.**
- Q. Regarding Line Item No.170, 441-6102,Curb Cut Wheel Chair Ramp, Type B ,Qty 1 Ea. Construction Plan Shows, Estimated Ramp Qty of 10 Nos. How other ramp will be paid?
- A. **Ramps that are poured with new sidewalk are included in the sidewalk pay item.**
- Q. Regarding Type-D Ramp, Estimating Qty 14 Nos. How is paid?
- A. **Ramps that are poured with new sidewalk are included in the sidewalk pay item.**
- Q. I cannot locate on the plans or details exactly where the County intends to install the 168 SY of 6" Thick concrete sidewalk. Can you please point me in the right direction?
- A. **All four corners at the intersection of South Gordon and Factory Shoals.**
- Q. On Sheet No.13(Drg#13-04), Note "Reconstruct CB to JB"
Under which Line Item is it paid?
- A. **Pay Item 611-4001, Reconstruct Minor Drainage Structure.**
- Q. On Sheet No.11(Drg#13-02),Island Note "Mill Conc Island-See Special Details"
I did not found special Details.Please,Provide the Details.
- A. **Please see attached detail sheet.**

ADDENDUM No. 1
February 15, 2012
New Freedom Program Sidewalks
Project No. D7270C
Page 3

Questions should be sent via email, no later than 2:00 p.m. on Monday, February 20, 2012, to purchasing@cobbcounty.org


Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

cc: *Electronic copies:*

John Flood, Cobb County Purchasing (w/hard copy)

pk Bob Galante, CCDOT Construction

Ted Harris, CCDOT Operations

Russell Cooke, CCWS

Wade Kelly, CCDOT Construction

AK Joe Alexander, CCDOT Construction

Jeff Neiswender, CCDOT Construction

Andy Rikard, CCDOT Utility Coordinator, Engineering

Donna Camp, CCDOT Construction

Brian Loudermilk, CCDOT Engineering

Lynn Lambert, CCDOT Engineering

David Muller, CCDOT Utility Coordinator, Construction

Attachment: Prebid Minutes Plan Sheet & Revised Bid Schedule

**New Freedom Program Sidewalks
South Gordon @ Blairs Bridge Road & Factory Shoals Road
Project No. D7270C
PREBID CONFERENCE
Bid Date: February 23, 2012 – 12:00 Noon Local Time**

DATE: February 13, 2012

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (1) This is the Prebid Conference for Cobb DOT **PROJECT NO. D7270C, New Freedom Program Sidewalks, South Gordon @ Blairs Bridge Road & Factory Shoals Road**. Bids will be received until 12:00 noon on February 23, 2012, at Cobb County Purchasing Department, 1772 County Services Parkway, Marietta, Georgia. Bids will be opened and read aloud at 2:00 p.m. at the Cobb County Purchasing Department, 1772 County Services Parkway.

NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE. Those received late will be unopened. All bidders must be on record with Cobb County as having purchased plans and specifications. All bids shall be submitted on the Bid Proposal Form. Any revisions made on the outside of the envelope will not be accepted.

Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.

The completion date for this project is 180 consecutive calendar days after issuance of the Notice to Proceed.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

- (2) **Introduction of Special Representatives in attendance.**

- (3) **Project Description:**

Project consists of constructing curb and gutter, sidewalks along Blairs Bridge Rd and South Gordon Rd from the existing bus stop on Blairs Bridge Rd at the Mt. Pisgah Baptist Church to the intersection of South Gordon Rd and Factory Shoals Rd. Project also consists of intersection improvements upgrading pedestrian signals and crosswalks at the intersection of South Gordon Rd and Factory Shoals Rd.

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or sub-contractors who have been prequalified with Cobb County Water System are allowed to perform water and sewer relocation work associated with this project. Bidders or their water/sewer subcontractor are required to have a State of Georgia Utility Contractor License.

PREBID CONFERENCE
MEETING MINUTES
New Freedom Program Sidewalks
South Gordon @ Blairs Bridge Road & Factory Shoals Road
Project No. D7270C
February 13, 2012
Page 2

(4) Bid Proposal and Contract Documents:

A Notice of Intent is not required on this project.

The **Contractor** must meet the current bid requirements of the Georgia Department of Transportation.

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

The **Contractor** and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," (Page 1.15) or bid will be determined non-responsive and will be disqualified.

This project is partially funded by the Federal Transit Administration (FTA), State and/or local funds. Accordingly, the successful bidder will be required to comply with all applicable FTA, Federal and State rules and regulations, as well as those of Cobb County. The FTA Master Agreement No. 17, dated October 1, 2010, can be located at <http://www.fta.dot.gov/documents/17-Master.pdf>. Project must conform to all American with Disabilities Act (ADA) regulations.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 12% has been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so. **Davis-Bacon wage rates for Cobb County, GA will also apply.**

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EE0) office.

The **Contractor** must submit a DBE participation report to the **County** prior to beginning work on the project. **A monthly DBE utilization report must be submitted with each monthly invoice.** A final DBE report must be submitted at the end of the project. If DBE participation changes during the course of the project, an updated participation report must be submitted to the **County** at the time of such change. The County strongly supports DBE participation in all contracts.

(5) Utility Issues:

Contractor shall submit monthly reports of utility coordination correspondence. It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages. This project is considered by the UPC to be a large ticket item.

The following utility companies have facilities on the project: Ga. Power, AT&T, Austell Gas and Comcast Cable.

**PREBID CONFERENCE
MEETING MINUTES
New Freedom Program Sidewalks
South Gordon @ Blairs Bridge Road & Factory Shoals Road
Project No. D7270C
February 13, 2012
Page 3**

(6) Right-of-Way:

All Parcels have been acquired.

(7) Special Items to Note:

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., side drain pipe may be per GDOT selection chart.

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain the Engineer's approval of the "best fit" profile and cross slope, to minimize leveling requirements of the existing roadway. The Contractor must get the Engineer's approval of the proposed best fit before beginning widening and reconstruction

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod, seeded grass shall be replaced with seed.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final acceptance.


(8) Review:

Section 150 Traffic Control

Section 150.08 Enforcement

(9) Questions and Answers:

- (10)** Questions should be sent via email, **no later than 2:00 p.m. on Monday, February 20, 2012**, to purchasing@cobbcounty.org



Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

COBB COUNTY DEPARTMENT OF TRANSPORTATION

New Freedom Program Sidewalks

South Gordon @ Blairs Bridge Road & Factory Shoals Road

PROJECT NO. D7270C

Pre-Bid Conference

Monday, February 13, 2012, 9:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Bob Galante	Cobb DOT	O 770-528-1622 F	
Stephanie Brice	Cobb Purchasing	O 770-528-8400 F 770-528-8429	Stephanie.brice@ cobbcounty.org
Andy Rikard	Cobb DOT Arcadis	O 770-528-3660 F	andy.rikard@ cobbcounty.org
DAVID MULLER	Cobb DOT/ARCADIS	O 770 528 1651 FM 404 516 4441	DAVID.MULLER@COBBCOUNTY.ORG
Napoleon Seng	Sens-Titus & Estevan	O 678-201-2487 F	NapoleonSeng@yahoo.com
Cyndi Wallace	Atlanta Concrete	O 678 637-9809 F	ccymt53@ yahoo.com

COBB COUNTY DEPARTMENT OF TRANSPORTATION

New Freedom Program Sidewalks

South Gordon @ Blairs Bridge Road & Factory Shoals Road

PROJECT NO. D7270C

Pre-Bid Conference

Monday, February 13, 2012, 9:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Jaime Botero	Precision 2000 Inc	O 770 455 6142 F 770 455 6120	jbotero@precision2k.com
DAVID WHITE	BUTCH THOMPSON ENTERPRISES	O 770-427-8251 F	DWHITE@BUTCHTERPRISES.COM
CHAD THAMES	REEVES CONTRACTING Co.	O 770-271-1159 F 770-271-5856	jbledsoe@reevescontracting.com chthames@reevescontracting.com
RUSSELL COOKES	CCWS	O 770-419-6343 F 770-419-6342	RUSSELL.COOKES@COBBCOUNTY.ORG
DREW RAESSLER	COBB DOT	O 770-528-1695 F	drew.raessler@cobbcounty.org
JOE ALEXANDER	COBB DOT/ATKINS	O 770-528-1663 F	joe.alexander@cobbcounty.org

COBB COUNTY DEPARTMENT OF TRANSPORTATION

New Freedom Program Sidewalks

South Gordon @ Blairs Bridge Road & Factory Shoals Road

PROJECT NO. D7270C

Pre-Bid Conference

Monday, February 13, 2012, 9:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Larry Hume	CABLIK ENT	O (770) 880-2884 F	larry1044@gmail.com
SIMEON ROBINSON	Summit Construction	O (770) 413-0093 F (770) 413-0050	summit.construction@gmail.com
Brian Loudermilk	CCDOT	O 770 528-4398 F	brian.loudermilk@cobbcounty.org
Donna Camp	CCDOT	O 770 528-1642 F 770 528-2129	donna.camp@cobbcounty.org
		O F	
		O F	
		O F	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 1 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:ALT ALTERNATE

Line No.	Approx Quant.	Item	Unit Price	Amount
5	2.00 EA	639-3004 STEEL STRAIN POLE, TP IV Desc: 55-FT MAST ARM For Foundation & Install Only		
10	1.00 EA	639-3004 STEEL STRAIN POLE, TP IV Desc: 60-FT MAST ARM For Foundation & Install Only		
15	1.00 EA	639-3004 STEEL STRAIN POLE, TP IV Desc: 45-FT MAST ARM For Foundation & Install Only		
20	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 2 SO GORDON RD AT BLAIR BRIDGE RD		
25	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 4 SO GORDON RD AT FACTORY SHOALS RD		
30	5.00 EA	938-1100 INTERSECTION VIDEO DETECTION SYSTEM ASSY, TYPE A		
35	2.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	\$100.00	\$200.00
40	2.00 EA	999-3025 PEACH ROAD SIGN INSTALLATION, HARDWARE/POST	\$100.00	\$200.00
TOTAL			ALTERNATE	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 2 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:MSC MISCELLANEOUS

Line No.	Approx Quant.	Item	Unit Price	Amount
45	4.00 EA	634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN		
TOTAL			MISCELLANEOUS	

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 3 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group: NF5 S Gordon/Blair Bri/Factory Sho

Line No.	Approx Quant.	Item	Unit Price	Amount
50	1.00 LS	150-1000 TRAFFIC CONTROL		
55	0.25 ACR	163-0232 TEMPORARY GRASSING		
60	10.00 TON	163-0240 MULCH		
65	1.00 EA	163-0300 CONSTRUCTION EXIT		
70	10.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
75	1,000.00 LF	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
80	1.00 EA	165-0101A MAINTENANCE OF CONSTRUCTION EXIT		
85	10.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
90	2,000.00 LF	171-0010 TEMPORARY SILT FENCE, TYPE A		
95	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	FIXED	\$50,000.00
100	1.00 LS	210-0100 GRADING COMPLETE		
105	288.00 SY	310-5060 GR AGGR BASE CRS, 6 IN, INCL MATL		
110	20.00 TON	402-1802 RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 4 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:NF5 S Gordon/Blair Bri/Factory Sho

Line No.	Approx Quant.	Item	Unit Price	Amount
115	20.00 TON	402-1812 RECYCLED ASPH CONC LEVELING,INCL BIT MAT & HYD LIM		
120	1,517.00 SY	402-3910 RECYC 1.5" ASP CON 12.5MM SPRPPAVE GP2 INC BM & HL		
125	228.00 SY	402-4012 RECYC 2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL		
130	60.00 GAL	413-1000 BITUM TACK COAT		
135	420.00 SY	432-5010 MILL ASPHALT CONC PVMT, VARIABLE DEPTH		
140	15.00 SY	441-0014 DRIVEWAY CONCRETE, 4 IN THICKNESS		
145	873.00 SY	441-0104 CONC SIDEWALK, 4 IN		
150	168.00 SY	441-0106 CONC SIDEWALK, 6 IN		
155	35.00 SY	441-4030 CONC VALLEY GUTTER, 8 IN		
160	110.00 LF	441-5052 CONC DWL INT CURB, 6 IN, TP 2, INC DOWELS		
165	150.00 LF	441-6012 CONC CURB & GUTTER, 6" X 24", TYPE 2		
170	1.00 EA	441-7012 CURB CUT WHEELCHAIR RAMP, TYPE B		
175	110.00 LF	444-1000 SAWED JTS IN EXIST PVMTS		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 4:26:05PM

Page 5 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:NF5 S Gordon/Blair Bri/Factory Sho

Line No.	Approx Quant.	Item	Unit Price	Amount
180	10.00 CY	500-3900 CLASS B CONCRETE, INCL REINF STEEL Desc: FOR STEPS		
185	75.00 CY	500-3904 CLASS A CONC FOR SDWK & RET. WALL INCL REINF STEEL		
190	334.00 LF	515-2020 GALV. STEEL PIPE HANDRAIL, 2 IN, ROUND		
195	20.00 LF	550-1150 STORM DRAIN PIPE, 15 IN, H 1-10		
200	5.00 LF	550-1180 STORM DRAIN PIPE, 18 IN, H 1-10		
205	75.00 LF	573-2006 UNDERDRAIN PIPE INCL DRAINAGE AGGR, 6 IN		
210	2.00 EA	611-4001 RECONSTRUCT MINOR DRAINAGE STRUCTURE Desc: DROP INLET TO JUNCTION BOX		
215	1.00 EA	611-5360 RESET HIGHWAY SIGN Desc: (CCT)		
220	75.00 LF	615-1200 DIRECTIONAL BORE Desc: 5 INCH		
225	300.00 LF	615-1200 DIRECTIONAL BORE Desc: 7 INCH		
230	18.00 EA	634-1200 RIGHT OF WAY MARKER		
235	125.00 SF	636-1020 HWY SIGNS, TP 1 MATL-REFL SHEETING, TP 3		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 6 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:NF5 S Gordon/Blair Bri/Factory Sho

Line No.	Approx Quant.	Item	Unit Price	Amount
240	165.00 LF	636-2005 PAINTED "U" CHANNEL POST, TP 3		
245	250.00 LF	643-3000 ORANGE SAFETY FENCE		
250	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 1 SO GORDON RD AT BLAIR BRIDGE RD		
255	1.00 LS	647-1000 TRAFFIC SIGNAL INSTALLATION Desc: NO. 3 SO GORDON RD AT FACTORY SHOALS RD		
260	1.00 EA	647-2140 PULL BOX ASSEMBLY, TP 4		
265	350.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, WHITE		
270	120.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, YELLOW		
275	170.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
280	2,450.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
285	10.00 EA	654-1001 RAISED PVMT MARKERS, TP 1		
290	10.00 EA	654-1003 RAISED PVMT MARKERS, TP 3		
295	25.00 SY	656-3600 REM EXIST TRAF STRIPE & MARKINGS, ALL KINDS & TYPE		
300	2.00 EA	668-2100 DROP INLET, GP 1		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 7 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:NF5 S Gordon/Blair Bri/Factory Sho

Line No.	Approx Quant.	Item	Unit Price	Amount
305	0.50 ACR	700-6910 PERMANENT GRASSING		
310	1.00 TON	700-7000 AGRICULTURAL LIME		
315	1.00 TON	700-8000 FERTILIZER MIXED GRADE		
320	50.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		
325	55.00 SY	716-2000 EROSION CONTROL MATS, SLOPES		
TOTAL ROADWAY NF5				

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 8 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
330	1.00 EA	660-C494 ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 FT.		
335	750.00 LF	670-C017* 6" WATER MAIN (DI)		
340	1.00 EA	671-C120 ADJUST EXISTING WATER METER TO GRADE		
345	3.00 EA	672-C039 ABANDON EXISTING WATER MAIN IN PLACE 6 IN.		
350	6.00 EA	672-C121 6 IN. GATE VALVE		
355	3.00 EA	672-C150A ABANDON EXISTING GATE VALVE, IN PAVEMENT		
360	1.00 EA	672-C150B ABANDON EXISTING GATE VALVE, OUT OF PAVEMENT		
365	3.00 EA	672-C155 ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT		
370	3.00 EA	672-C156 ADJUST EXISTING VALVE BOX TO GRADE OUT OF PAVEMENT		
375	0.35 TON	672-C164 6 IN. MJ MISC. FITTINGS		
380	1.00 EA	672-C251 6 IN. AC/CI TRANSITION COUPLINGS		
385	2.00 EA	672-C472 THREE-WAY FIRE HYDRANT 3 1/2 FT. BURY		
390	1.00 EA	672-C479 RELOCATE EXISTING FIRE HYDRANT Desc: HORIZONTAL EXTENSION		

Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

2/15/2012 3:41:35PM

Page 9 of 9

Contract No: C 000487

Vendor: _____

Project No: D727 2011-8 SIDEWALKS

Signature: _____

Group:W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
395	4.00 VF	672-C480 FIRE HYDRANT EXTENSION		
400	2.00 EA	672-C485 6X13 ANCHOR COUPLING		
405	2.00 EA	672-C527* CONNECTION TO EXISTING 6" WATER MAIN Desc: CUT-IN		
410	1.00 EA	672-C527* CONNECTION TO EXISTING 6" WATER MAIN Desc: WET NO TAP		
415	1.00 LS	674-C031 UTILITY ALLOWANCE	FIXED	\$15,000.00
420	1.00 LS	675-0029 LANDSCAPE ALLOWANCE	FIXED	\$10,000.00
425	50.00 SY	675-C026A CONCRETE TRENCH CAP		
TOTAL WATER				
TOTAL ALTERNATE				
TOTAL MISCELLANEOUS				
TOTAL NF5 ROADWAY				
GRAND TOTAL D7270 2011-8 SIDEWALKS NEW FREEDOM GRANT				

FINAL PAGE