

COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Paper Mill Road School Zone
Sope Creek Elementary School
Project No. E8040
April 11, 2012


ADDENDUM NO. 2

BID HAS BEEN POSTPONED UNTIL April 26, 2012 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

I. **BID DATE:**

BID DATE HAS BEEN POSTPONED UNTIL April 26, 2012.



Michael C. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

cc: *Electronic copies:*
Cobb County Purchasing (w/hard copy)
Bob Galante, CCDOT Construction
Brook Martin, CCDOT Operations
Russell Cooke, CCWS
Wade Kelly, CCDOT Construction
Joe Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Donna Camp, CCDOT Construction
Bryan Ricks, CCDOT, Engineering
Kristen Orton, CCDOT Engineering
Lynn Lambert, CCDOT Engineering
Dyan Merced, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction