COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Resurfacing 2012-4
Subdivision Roads (North)
Project No. E9040
March 5, 2012

ADDENDUM NO. 2

Proposals Received Until March 8, 2012 – 12:00 Noon Local Time

---

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

I. QUESTIONS/ANSWERS

Q. In the bid doc's it is required for the Contractor to submit a DBE participation report each month. What is the DBE requirement for this job?

A. There is not a DBE participation goal for this project however the County strongly supports DBE participation in all contracts.

Q. Based on the patching tons stated on the given List of Streets for Project #E9040 several of the streets will have 80% to 100% of the total area patched. In such a case as this will the streets be Edge Milled before the patching operation is performed?

A. The patching percentages shown on the streets list are for estimating purposes only. If field conditions determine the amount of patching is less, then milling along the curb is still required. No adjustment to the bid sheet is required.

Michael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan
cc: *Electronic copies:*
John Flood, Cobb County Purchasing (w/hard copy)
Bob Galante, CCDOT Construction
Brook Martin, CCDOT Operations
Russell Cooke, CCWS
Wade Kelly, CCDOT Construction
Joe Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Denise Hatabian, CCDOT Construction
Mike Lehner, CCDOT Construction
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction