

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**2012-5 Resurfacing
Subdivision Roads (South)
Project No. E9050
April 24, 2012**

ADDENDUM NO. 2

Proposals Received Until April 26, 2012 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT: <http://purchasing.cobbcountyga.gov/bid-list.htm> and <http://dot.cobbcountyga.gov/bid-rfp.htm>. Receipt of addenda must be acknowledged in the bid document. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

I. QUESTIONS/ANSWERS

Q. Does the traffic light at Kenwood Rd. and South Cobb Dr. have a signal loop? If so who will replace?

A. **If the loop is damaged the contractor will fix it and it will be paid for out of construction allowance.**

Q. Can Cobb Co. identify the streets that will be full milled?

A. **The milling estimates for all streets was based on 60% of the total paved area, but is subject to change based on existing field conditions.**



Robert J. Galante, P.E.
Construction Engineer

RJG/jan

cc: *Electronic copies:*

Cobb County Purchasing (w/hard copy)
Bob Galante, CCDOT Construction
Brook Martin, CCDOT Operations
Russell Cooke, CCWS
Wade Kelly, CCDOT Construction
Joe Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Denise Hatabian, CCDOT Construction
Mike Lehner, CCDOT, Construction
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction

ADDENDUM NO. 2