

COBB COUNTY  
DEPARTMENT OF TRANSPORTATION  
ENGINEERING DIVISION

2012 Countywide Pavement Marking Contract  
Project No. TR459  
April 11, 2012

ADDENDUM NO. 2

---

**BID HAS BEEN POSTPONED UNTIL April 26, 2012 – 12:00 Noon Local Time**


---

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this Addendum No. 2.**

**I. BID DATE:**

**BID DATE HAS BEEN POSTPONED UNTIL April 26, 2012.**

Questions should be sent via email, no later than 2:00 p.m. on Monday, April 23, 2012, to [purchasing@cobbcounty.org](mailto:purchasing@cobbcounty.org)

  
\_\_\_\_\_  
David E. Montanye, P.E.  
Operations Division Manager

DEM/CP/jan

cc: *Electronic copies:*  
Cobb County Purchasing (w/hard copy)  
 Bob Galante, CCDOT Construction  
Brook Martin, CCDOT Operations  
Russell Cooke, CCWS  
Paul Giles, CCDOT Operations  
Joe Alexander, CCDOT Construction  
Jeff Neiswender, CCDOT Construction  
Andy Rikard, CCDOT Utility Coordinator, Engineering  
Donna Camp, CCDOT Construction  
Chris Pruitt, CCDOT Operations  
Lynn Lambert, CCDOT Engineering  
David Muller, CCDOT Utility Coordinator, Construction

**ADDENDUM NO. 2**